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 IDAHO WATER RESOURCE BOARD INTENT TO AWARD CONSTRUCTION CONTRACT 
 

 
DATE  
 
COMPANY NAME 
CONTRACTOR’S NAME 
CONTRACTOR’S ADDRESS 
 
RE:  (ITB NUMBER, TITLE OF ITB, FOR THE AGENCY CLOSED MONTH DAY, YEAR) 
 
DEAR CONTRACTOR’S NAME, 
 
You are the apparent low cost responsive bidder for the above referenced bid. This is to advise you of our 
intent to award you a contract for “Project No. ________, Name of Project”, in accordance with your bid 
dated _________. The amount of your contract is $___________, based upon your base bid (or base bid 
plus/minus Alternative Nos.________.) 
 
A copy of the bid opening checklist is attached for your records. 
 
This serves as notice under Idaho Code § 67-9232(3) that the State intends to award a contract to Company 
Name. 
 
Note: This is a letter of Intent to Award only.  Do not take any action until you receive a signed contract 
and a Notice to Proceed from the IWRB. 
 
For additional information, the IWRB contact person is First and Last Name at 208-332-#### or 
XXXX@agency.idaho.gov 
 
Sincerely, 
  
IWRB Representative Name 
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- -
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 IDAHO WATER RESOURCE BOARD CHANGE ORDER TO FIXED PRICE CONSTRUCTION CONTRACT 
 
 

 
CONTRACTOR NAME:  
PROJECT NAME:  
PROJECT LOCATION: 
CHANGE ORDER #:  
DATE:  
 
Change Order Request Justification:  
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Change Order Request Line Items: 
 

# Description Type Quantity Units Unit Cost Sub Total 
1       
2       
3       
4       

       
       
       
       
       
       
       
       
       
       
       

 
                                                                                                                               Total Change Order Amount: 
 
   
 Original Contract Amount: 
 Prior Change Order Adjustments (Net): 
 Total Contract Amount Prior to this Change Order: 
 Net increase/decrease in Contract Amount this Change Order: 
 Revised Contract Amount: 
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Schedule Changes 
The time provided for completion in the contract is (unchanged)(increased)(decreased) 
by ________ calendar days.  The revised date of Substantial Completion therefore is 
________.  This document shall become an amendment to the contract and all 
provisions of the contract will apply hereto. 
 
Note: This Change Order constitutes a complete and final resolution of all claims of the 
contractor for additional time or additional compensation related to or affected by work 
that is the subject of this Change Order. Without limiting the applicability of other 
sections, this Change Order is subject to subparagraphs 16.2 of the Fixed Price 
Construction Contract. No Contract Change Order will be binding upon the State of 
Idaho or the Idaho Water Resource Board until signed by the authorized representative 
of the Idaho Water Resource Board. 
 
Recommended, accepted, and approved by  
 
Contractor Signature:_______________________________________Date_________ 
 
Owner’s Construction Manager Signature: ______________________Date_________ 
 
Owner’s Representative Signature: ____________________________Date_________ 
 
IWRB Project Manager Signature:_____________________________Date_________ 
 
IWRB Staff Signature: ______________________________________Date_________ 
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 IDAHO WATER RESOURCE BOARD CONSTRUCTION CHANGE DIRECTIVE TO FIXED PRICE CONSTRUCTION CONTRACT 
 
 
 
Contractor Name:  
Contractor Address:  
Project Name:  
Change Directive #:  
Date:  
 
The Contractor is directed to make the following change(s):  
 
 
 
Proposed Adjustments 

1. CCD adjustment shall be based on:  
 

 Mutual acceptance of a lump sum properly itemized and supported by sufficient 
substantiating data to permit evaluation, examples include item quotes, man 
hours, number of laborers, equipment cost breakdown, or timing. 

  Lump Sum (increase/decrease) of $__________ 
 

 Unit prices stated in the Contract Documents or subsequently agreed upon. A 
change in unit price will only be considered if the needed quantity is greater than 
25% of the quantity outlined in the in the Contract Documents. Unit price changes 
that are different from the ones stated in the bid schedule will require 
substantiating data to support the change in unit price. 
 

 Cost to be determined in a manner agreed upon by the parties and a mutually 
acceptable fixed or percentage fee. 

 
 As provided in Article 16, Subparagraph 16.3.7 of the Fixed Price Construction 

Contract (Force Account). 
 

2. The Contract Time is proposed to be adjusted/remain unchanged. The proposed 
adjustment, if any, is an increase/decrease* of _____ days (*circle as 
appropriate). 
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Construction Change Directive Line Items 
 

# Description Type Quantity Units Unit Cost Overhead Sub Total  
1        
2        
3        
4        
        
        
        
        
        
        
        
        
        
        
        

 
    Total Construction Change Directive Amount: 
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Schedule Changes 
 
The time provided for completion in the contract is (unchanged)(increased)(decreased) 
by ________ calendar days.  The revised date of Substantial Completion therefore is 
________.  This document shall become an amendment to the contract and all 
provisions of the contract will apply hereto. 
 
Note: When signed by the Owner and Owner’s Representative (Design Engineer) and 
received by the Contractor, this document becomes effective IMMEDIATELY as a 
Construction Change Directive (CCD), and the Contractor shall proceed with change(s) 
described above. The proposed adjustments will be added to a future Change Order, 
when finalized. No payment will be made until such Change Order is executed. This 
Construction Change Directive is subject to Section 16.3 of the Fixed Price 
Construction Contract. 
 
 
Recommended, accepted, and approved by  
 
Contractor Signature:__________________________________Date______________ 
 
Construction Manager Signature: ________________________Date______________ 
 
Owner’s Representative Signature: _______________________Date______________ 
 
IWRB Project Manager Signature:________________________Date______________ 
_ 
IWRB Staff Signature: _________________________________Date______________ 
 



 

322 East Front Street • P.O. Box 83720 • Boise, Idaho 83720-0098    
 Phone: (208) 287-4800    Fax: (208) 287-6700    Website: idwr.idaho.gov/IWRB/ 

 IDAHO WATER RESOURCE BOARD CERTIFICATE OF SUBSTANTIAL COMPLETION 
 

 
PROJECT NAME:  
CONTRACT DATE: 
CONTRACT AMOUNT: 
OWNER’S REPRESENTATIVE/ENGINEER: 
 
DATE OF CERTIFICATE ISSUANCE: 
 
The Work performed under this Contract has been reviewed and found to be substantially complete.  The 
Date of Substantial Completion is hereby established as ____________ which is also the date of 
commencement of all warranties and guarantees required by the Contract Documents. 
 
DEFINITION OF DATE OF SUBSTANTIAL COMPLETION: 
 
The Date of Substantial Completion of the Work or designated portion thereof is the Date certified by the 
Owner’s Representative/Engineer when construction is sufficiently complete, in accordance with the 
Contract Documents, so the Owner may occupy the Work or designated portion thereof for the use for 
which it is intended. 
 
A list of items to be completed or corrected is appended hereto.  The failure to include any items on such 
list does not alter the responsibility of the Contractor to complete all work in accordance with the Contract 
Documents. 
 
 
The Contractor will complete or correct the Work on the list of items appended hereto within 30 days 
from the above Date of Substantial Completion. 
 
____________________________________________________________________________________ 
CONTRACTOR               DATE 
 
____________________________________________________________________________________ 
OWNER’S REPRESENATIVE/ENGINEER         DATE 
 
The Owner accepts the Work or designated portion thereof as substantially complete and will assume full 
possession thereof on ______________.  
 
____________________________________________________________________________________ 
OWNER              DATE 
  
DESCRIPTION OF WORK NEEDING TO BE COMPLETED: 
1.  

 




