Priest Lake Water Management Project Outlet Dam Improvements
ITB 2020-002
Addendum No. 4

Date Issued: July 17, 2020 **Date of Bid Opening: July 24, 2020**

NOTICE TO ALL PLAN HOLDERS

You are hereby notified of the following changes, deletions, additions and corrections to the specifications, and other documents comprising the contract document for the Priest Lake Water Management Project Outlet Dam Improvements.

Bidders shall incorporate this Addendum into the Bid Documents. A Bidder is required to acknowledge receipt of all addenda by identifying the addenda numbers in the space provided on the bid proposal form. Failure to do so may result in the bid being declared nonresponsive.

FORMAT DEFINITION


Revisions to the Technical Specifications and Contract Drawings are marked by the following:

Technical Specifications:

Deleted text is marked with strikethrough. New text is bolded and underlined.
Example: ~~Old text~~ **New text**

Contract Drawings:

Revisions to the Contract Drawings are marked with a cloud outline and the corresponding addendum number within a triangle.



THE BID DOCUMENTS ARE MODIFIED OR REPLACED AS FOLLOWS:

Invitation to Bid and Contract:

- No Changes

Technical Specifications:

- Section 35 31 23 - Armor Stone, Table 1 – Physical Requirements for Geotextile has been revised.
- The testing requirements for Armor Stone Type I, Armor Stone Type II, and Bedding Stone have been modified in Section 35 31 23 – Breakwaters, Paragraph 2.06 - Stone Quality Testing, subsection B.

Technical Specifications Appendices:

- No Changes

Contract Drawings:

- No Changes

ADDITIONAL INFORMATION:

- Draft Standard Construction Documentation Templates
    - Draft IWRB Intent to Award Construction Contract
    - Draft IWRB Change Order
    - Draft IWRB Construction Change Directive
    - Draft IWRB Substantial Completion
    - Pay Application Form – AIA Document G702 (standard document, not included)

- Contractor Questions and Answers Master List

- Project Bid Schedule (Clean Copy, no changes)