BID SCHEDULE

Priest Lake Water Management Project Outlet Dam Improvements

BASE BID (Bid all items)

ltem | Description Estimated | Unit Unit Total
No. Quantity Price Price
1 Mobilization/Demobilization (10%) 1 LS
2 Environmental Protection, Site Prep, and
) ; 1 LS
Site Restoration
3 Temporary Access Road/Structure and
; . 1 LS
River Crossing
4 Construction Surveying 1 LS
5 Cofferdams and Dewatering 1 LS
6 Excavation and Disposal - Streambed 2,010 CcYy
7 Concrete - Apron Scour 10| CY
8 Reinforced Concrete - Apron Extension 365 CcY
9 Concrete Repair - Pier 6 Spalled Areas 36 CF
10 Miscellaneous Steel - Strengthen Tainter
Gate Skin Plate 1] BAY
11 Miscellaneous Steel - Tainter Gate 111 Bay
Extension
12 Miscellaneous Steel - Replace Trunnion 11| Bay
Pins
13 | Replace J-Seals 11| BAY
14 Repair Expansion Joints - N & S 100 LE
Abutment Wing Walls
15 | Railing - Repair Damaged Section 8| LF
16 | Replace Grease Fittings and Pump 11| BAY
17 | Install New Gauge on North Abutment ol Ea
and South Abutment
18 | Vibrating Piezometer Array 1| LS
19 | Armor Stone 2,070 | TON
20 .
Bedding Stone 1,390 | TON
21 | Crushed Rock Base Course 37| TON
22 , )
Geotextile Fabric 621 SY




23 | Approach Redevelopment - Base Course 39 230 | TON
24 | Approach Redevelopment — Top Course 20 200 | TON
25 | Approach Redevelopment — Hot Mix 25| TON
Asphalt Paving
26 | Minor Changes 1 |ks EST| $10.000

TOTAL BASE BID PRICE (Sum of Item No. 1 through Item No. 26):

$

TOTAL BASE BID PRICE (IN WORDS)

Submitted on (Date)




